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Memo 

  
 

  To:  Brett Klein, City Administrator, City of Windsor Heights 

  From:  Nichole Sungren, MSA Professional Services 

  Subject:  University Avenue Traffic Study Additional Counts 

  Date:  April 13, 2016 

     
 
Per your email dated April 11, 2016, we have reviewed the project costs and available funding for the 
project.  Since the submittal of the opinion of probable cost dated April 4th, Des Moines Water Works 
has submitted an updated cost that has increased the estimated for their Division 2 work from $505,300 
to $554,200.  With that increase, the total estimated project costs have increased from $2,080,000 to 
$2,140,000.  We have include this updated cost estimate with this memo for your review. 
 
In order  to evaluate  the project with  regards  to budget  impacts, we have broken  the project  into 4 
segments based on block and by length for estimating purposes.  Then total project cost was apportioned 
based on the percentage of the total length.  This was a quick estimate and by no means evaluated the 
individual quantities per block but should give a reasonable basis for evaluation. 
 

 
 
The second component to the evaluation is how much funding the City already has available.  Here is a 
summary of the numbers that you provided in your previous email: 
 

 
This would imply an $840,000 budget shortfall for the total project.   
 

Block Streets Length % of Total % of Cost
Block 1 73rd Street to 70th Street 1267.81 43% 925,197.33$     
Block 2 70th Street to 68th Street 518.19 18% 378,154.46$     
Block 3 68th Street to 66th Street 676.11 23% 493,398.19$     
Block 4 66th Street to 6500 Sunset 470.36 16% 343,250.02$     

2932.47 100% 2,140,000.00$  Totals

Funding Available
2014 Paving Bonds 750,000.00$     
DMWW 400,000.00$     
Storm Sewer Fund 50,000.00$       
RUT 100,000.00$     

Total Funding Available 1,300,000.00$  



MEMO 
April 13, 2016 
 
 

Page 2 of 3   

Per your email, you have laid out some options.  I am going discuss our thoughts and recommendations 
on each. 
 
  2)  Wait for bids to come in as we may have fortuitous timing; 
 
After talking to other communities that have been bidding already this season, bids are coming in higher 
than they were anticipating.  These communities bid earlier in the season.  Our project is anticipating a 
bid in May.  From this information, we do not expect prices to go down.  Our estimates incorporate most 
of this current market fluctuations, however prices could still go up.  Contactors workloads are getting 
full, thereby reducing competition.   
 
  3)  If we go with #2 and the bids do not realize a saving over the estimate, are there any 

changes that need to be made to the NoHL  in case the City cuts down the scope after 
bids?; 

 
Per the SUDAS contract documents, quantity changes amounting to 20% or less of the total bid for an 
item shall not affect the unit price of that item.  So if the City were to consider Item 3 as an option they 
could not decrease the project by more than 20%.   From our estimates, the only potential reduction 
after bidding would be to eliminate Block 4. 
 

1) Cut out a block or two; 
 
The current schedule for the project would most likely not get the entire project constructed during the 
2016 construction season due to the amount of working days required and the potential for undesirable 
weather in the fall/winter.  An option would be to divide the project into two phases‐Blocks 1 and 2 ‐
2016 construction season and Blocks 3 and 4 ‐ 2017 construction season.  This approach would not be 
that much different than the current schedule.   Further, the City has the funding available now ($1.3 
Million) to construct without issuing bonds.   
 
Phase 2 could be let potentially in October when bid prices would be more desirable.  At that time the 
City could bond for Phase 2 and the next potential projects (whichever is chosen   
 

4)  Issue bonds  to  cover  this project  and what has been discussed  as  the next potential 
project(s) – College and Marilyn (not looking for your feedback here, but an option) – The 
City is around 50% of its debt capacity – with the upcoming refunding, that will go down 
a bit 

 
Per my inquiry today, the bonding process takes 3 months and therefore would not be in place by the 
project’s start (June 1).  See above regarding future bonding. 
 
Therefore our recommendation would be to split the project into 2 Phases and let the first one now and 
second one in the fall.  We have been in contact with Water Works and they would only need a few days 
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to revise their plans.  We would also need around a week (or less) to make the changes.  With final plans 
intended to be submitted on Monday and the letting on May 11, this change would require the bid date 
to shift  two weeks  (in order  to avoid  the DOT  letting) and  the Council would need  to have a special 
session to accept bids.   
 
An additional suggestion is that after this project is let, we sit down and discuss the City’s CIP.  We realize 
the City has a CIP with a  listing of  the proposed plans but we  feel  that  it also needs  to  include  the 
proposed budget impacts for those projects for the next 5‐10 years in order for the City to properly plan 
for those projects.  That way we can start researching if there any grants that can be obtained early and 
make it a smooth process for the City.  Also the City can stay ahead of the bonding process if it is required 
for the larger projects.   
 
Please review our recommendation and provide your response as soon as possible.  Thank you. 

 



DIV 1 DIV 2 TOTAL
ITEM NO. ITEM UNIT UNIT PRICE QTY QTY QUANTITY TOTAL

2.1 CLEARING AND GRUBBING LS  7,500.00$           1 1 7,500.00$           
2.2 EXCAVATION, CLASS 10, ROADWAY AND BORROW CY 5.00$                   2,425 2,425 12,125.00$         
2.3 TOPSOIL, STRIP, SALVAGE AND SPREAD          CY  10.00$                 1,122 1,122 11,220.00$         
2.4 SUBGRADE PREPARATION SY 5.00$                   10,191 10,191 50,955.00$         
2.5 MODIFIED SUBBASE SY 10.00$                 10,191 10,191 101,910.00$       
2.6 BELOW GRADE EXCAVATION (CORE OUT) CY 10.00$                 500 500 5,000.00$           
2.7 SUBGRADE TREATMENT SY 10.00$                 500 500 5,000.00$           

4.1 STORM SEWER, TRENCHED, RCP 2000D, 15" LF 75.00$                 7 7 525.00$               
4.2 SUBDRAINS LF 15.00$                 5,944 5,944 89,160.00$         
4.3 SUBDRAINS, CONNECTIONS TO INTAKES EA 400.00$              4 4 1,600.00$           
4.4 SUBDRAINS, CLEANOUTS EA 750.00$              15 15 11,250.00$         

5.1 8" DI PIPE WITH TRACER WIRE (OPEN CUT) LF 100.00$               40 40 4,000.00$            
5.2 4" C900 PVC PIPE WITH TRACER WIRE (OPEN CUT) LF 100.00$               101 101 10,100.00$          
5.3 6" C900 PVC PIPE WITH TRACER WIRE (OPEN CUT) LF 100.00$               12 12 1,200.00$            
5.4 8" C900 PVC PIPE WITH TRACER WIRE (OPEN CUT) LF 80.00$                 2,905 2,905 232,400.00$        
5.5 8" BEND EA 800.00$               8 8 6,400.00$            
5.6 6" BEND EA 700.00$               3 3 2,100.00$            
5.7 6" x 4" REDUCER EA 800.00$               1 1 800.00$               
5.8 8" x 6" REDUCER EA 800.00$               1 1 800.00$               
5.9 4" SOLID SLEEVE EA 500.00$               3 3 1,500.00$            
5.10 6" SOLID SLEEVE EA 500.00$               1 1 500.00$               
5.11 8" SOLID SLEEVE EA 500.00$               10 10 5,000.00$            
5.12 4" x 4" TEE EA 1,500.00$            1 1 1,500.00$            
5.13 8" x 8" TEE EA 1,500.00$           2 2 3,000.00$           
5.14 8" x 6" TEE EA 1,500.00$           2 2 3,000.00$           
5.15 8" VALVE EA 2,500.00$           5 5 12,500.00$         
5.16 6" VALVE EA 1,800.00$           2 2 3,600.00$           
5.17 HYDRANT ASSEMBLY EA 6,000.00$           10 10 60,000.00$         
5.18 PREPARE EXCAVATION FOR TAPPING SLEEVE AND VALVE EA 4,000.00$           4 4 16,000.00$         
5.19 REMOVE TEE/TAPPING SLEEVE EA 4,000.00$           4 4 16,000.00$         
5.20 NEW 1" WATER SERVICE OPPOSITE SIDE EA 3,000.00$           31 31 93,000.00$         
5.21 NEW 1" WATER SERVICE SAME SIDE EA 2,500.00$           31 31 77,500.00$         
5.22 TREE PROTECTION FENCING LF 5.00$                   269 269 1,345.00$           
5.23 FOUNDATION ROCK TON 30.00$                 50 50 1,500.00$           
5.24 32LB MAGNESIUM ANODES EA 200.00$              2 2 400.00$              

6.1 REMOVAL OF INTAKES EA 500.00$              4 4 2,000.00$           
6.2 MANHOLE ADJUSTMENT, MINOR EA 650.00$              8 8 5,200.00$           
6.3 INTAKE, SW-507 EA 4,500.00$           3 3 13,500.00$         
6.4 INTAKE, SW-509 EA 5,500.00$           1 1 5,500.00$           
6.5 INTAKE, SW-545 EA 9,000.00$           1 1 9,000.00$           
6.6 INTAKE, SW-507, CONVERT TO MANHOLE TOP EA 2,000.00$           1 1 2,000.00$           

7.1 REMOVAL OF EXISTING PAVEMENT SY 10.00$                 8,531 8,531 85,310.00$         
7.2 REMOVAL OF SIDEWALK OR DRIVEWAY SY 10.00$                 1,187 1,187 11,870.00$         
7.3 PCC PAVEMENT, NON-REINFORCED, 7-INCH SY 55.00$                 8,838 8,838 486,090.00$       
7.4 PCC SAMPLES AND TESTING LS 2,500.00$           1 1 2,500.00$           
7.5 FULL DEPTH PATCH, PCC SY 100.00$              62 62 6,200.00$           
7.6 SIDEWALK, PCC, 6-INCH SY 50.00$                 44 44 2,200.00$           
7.7 DRIVEWAY, PCC, 6-INCH SY 45.00$                 1,150 1,150 51,750.00$         
7.8 DETECTABLE WARNINGS SF 30.00$                 40 40 1,200.00$           
7.9 AGGREGATE SURFACING TON 30.00$                 189 189 5,670.00$           

8.1 TRAFFIC CONTROL                         LS  25,000.00$         1 1 25,000.00$         
8.2 RESIDENT COURTESY CART LS  10,000.00$         1 1 10,000.00$         

9.1 SEEDING AND FERTILIZING (URBAN) AC 3,000.00$            1.6 2 4,800.00$            
9.2 SEEDING, TEMPORARY AC 1,500.00$            3.2 3 4,800.00$            
9.3 HYDROMULCHING (BFM) AC 2,000.00$            1.6 2 3,200.00$            
9.4 HYDROMULCHING (WOOD CELLULOSE), TEMPORARY AC 1,500.00$            3.2 3 4,800.00$            
9.5 SWPPP LS 5,000.00$            1 1 5,000.00$            
9.6 FILTER SOCK LF 2.00$                   4,874 4,874 9,748.00$            
9.7 PROTECTION OF INTAKES EA 450.00$               5 5 2,250.00$            

11.1 MOBILIZATION LS 50,000.00$         1 1 50,000.00$         
11.2 MAINTENANCE OF POSTAL SERVICE LS 2,000.00$           1 1 2,000.00$           
11.3 SOLID WASTE COLLECTION LS 5,000.00$           1 1 5,000.00$           
11.4 CONCRETE WASHOUT LS 3,000.00$            1 1 3,000.00$            

1,115,900.00$    
Revised 04/07/16 554,200.00$       

Contingencies (+10% Base) 167,000.00$        

Engineering 149,200.00$        
Construction/Admin 146,960.00$        
Geotechnical 6,300.00$            
Legal and Administration 16,700.00$          

DIVISION 1: GENERAL PROVISIONS AND COVENANTS

Division 1 Construction Total 
Division 2 Construction Total 

DIVISION 9: SITE WORK AND LANDSCAPING

OPINION OF PROBABLE PROJECT COST

Sunset Terrace
73rd Street to 6500 Sunset Terrrace

Full Project 04/13/2016

DIVISION 2: EARTHWORK

DIVISION 5: WATER MAINS

DIVISION 8: TRAFFIC SIGNALS

DIVISION 8: TRAFFIC SIGNALS

DIVISION 4: SEWERS AND DRAINS

DIVISION 6: STRUCTURES FOR SANITARY AND STORM SEWERS

PCC Base Bid

Subtotal Construction 1,670,000.00$     

Opinion of Probable Costs 2,140,000.00$     
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