
PROJECT B-2

Total Opinion of Capital Cost =

50% of Capital Cost =

Number of Parcels Affected =

Estimated Cost per Parcel =

Longest Affected Frontage Along Project Corridor = 

Shortest Affected Frontage Along Project Corridor = 

Average Affected Frontage Along Project Corridor =

1/12/2017

$280,000

$110,000

65

$2,154

152.25 ft

50.00 ft

69.76 ft
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DISCLAIMER: This process should not be assumed to be
compliant with current Code nor case law requirements without
written Attorney's opinion on such viability.



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                          749 7,490.00$                      

1.1.2 Clearing and Grubbing LS 5,000.00$                      1 5,000.00$                      

1.2.1 Excavation and Grading Class 10 CY 5.00$                            440 2,200.00$                      

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                          1,200 18,000.00$                    

1.2.3 Subgrade Preparation SY 5.00$                            -$                              

1.2.4 Modified Subbase SY 15.00$                          -$                              

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                          -$                              

1.2.6 Subgrade Treatment SY 10.00$                          -$                              

1.3.1 Pavement, PCC, 7 In. SY 55.00$                          -$                              

1.3.2 4 In PCC Sidewalk SY 50.00$                          980 49,000.00$                    

1.3.4 6 In PCC Driveways SY 45.00$                          749 33,705.00$                    

1.3.5 PCC Median, 6 In. SY 80.00$                          -$                              

1.4.1 Storm Sewer LF 75.00$                          -$                              

1.4.2 Intakes and Manholes EA 5,000.00$                      -$                              

1.4.3 Removal of Intakes EA 500.00$                        -$                              

1.4.4 Subdrains LF 15.00$                          -$                              

1.4.5 Subdrains, Connection to Intakes EA 400.00$                        -$                              

1.4.6 Subdrains, Cleanouts EA 750.00$                        -$                              

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                          -$                              

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                      -$                              

1.4.9 Services, Sanitary EA 3,500.00$                      -$                              

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                        -$                              

1.4.11 Removal of Manholes EA 500.00$                        -$                              

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                          -$                              

1.5.1 8" DIP Water Main LF 80.00$                          -$                              

1.5.2 Valves EA 2,500.00$                      -$                              

1.5.3 Hydrant EA 5,000.00$                      -$                              

1.5.4 Water Services EA 2,500.00$                      -$                              

1.5.5 Removal of Water Main LF 15.00$                          -$                              

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                        -$                              

1.6.2 Adjustment of Curb Stops EA 250.00$                        32 8,000.00$                      

1.6.3 Adjustment of Hydrants EA 750.00$                        -$                              

1.6.4 Silt Fence LF 3.00$                            2,400 7,200.00$                      

1.6.5 Protection of Intakes EA 450.00$                        -$                              

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                      0.9 3,600.00$                      

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                      0.9 1,350.00$                      

1.7.3 Mulching AC 1,500.00$                      1.8 2,700.00$                      

1.7.4 Erosion Control/SWPPP LS 5,000.00$                      1 5,000.00$                      

1.8 Traffic Control

1.8.1 Traffic Control LS 20,000.00$                    1 20,000.00$                    

1.8.2 Markings, Pavement STA 360.00$                        0 -$                              

1.8.3 Symbols, Pavement Marking EA 300.00$                        0 -$                              

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                      1 5,000.00$                      

1.9.2 Signing LS 2,000.00$                      1 2,000.00$                      

1.9.3 Mobilization LS 14,000.00$                    1 14,000.00$                    

Contingencies 38,000.00$                    

Engineering 22,800.00$                    

Construction/Admin 18,240.00$                    

Geotechnical 6,300.00$                      

Legal and Administration 1,900.00$                      

Street Lighting EA 7,500.00$                      0.0 -$                              

Right of Way + Permanent Easement SF 4.00$                            0.00 -$                              

Temporary Easement (12 Months) SF 0.40$                            0.00 -$                              

Assumptions:

1.0

2.0

3.0 Sidewalk is assumed to be 2-feet inside the existing west right-of-way line

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

7.0 Existing right-of-way is 50'.

Sidewalk Construction (approx. 2400')

PROJECT B-2

OPINION OF PROBABLE PROJECT COST

64th St.

College Ave to University Ave

190,000.00$                  

Sidewalk on West Side

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Sidewalk is assumed to be 4-feet wide

Opinion of Probable Costs 280,000.00$                  

No R/W costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT C

3 Parcels

Total Opinion of Capital Cost =

50% of Capital Cost =

Number of Parcels Affected =

Estimated Cost per Parcel =

Longest Affected Frontage Along Project Corridor = 

Shortest Affected Frontage Along Project Corridor = 

Average Affected Frontage Along Project Corridor =

1/12/2017

$50,000

$25,000

7

$3,572

79.10 ft

48.00 ft

64.72 ft

DISCLAIMER: This process should not be assumed to be
compliant with current Code nor case law requirements without
written Attorney's opinion on such viability.

4 Parcels



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            31 310.00$                          

1.1.2 Clearing and Grubbing LS 1,000.00$                       1 1,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              49 245.00$                          

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            75 1,125.00$                       

1.2.3 Subgrade Preparation SY 5.00$                              -$                               

1.2.4 Modified Subbase SY 15.00$                            -$                               

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            -$                               

1.2.6 Subgrade Treatment SY 10.00$                            -$                               

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            -$                               

1.3.2 4 In PCC Sidewalk SY 50.00$                            63 3,150.00$                       

1.3.4 6 In PCC Driveways SY 45.00$                            31 1,395.00$                       

1.4.1 Storm Sewer LF 75.00$                            -$                               

1.4.2 Intakes and Manholes EA 5,000.00$                       -$                               

1.4.3 Removal of Intakes EA 500.00$                          -$                               

1.4.4 Subdrains LF 15.00$                            -$                               

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          -$                               

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                               

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            -$                               

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       -$                               

1.4.9 Services, Sanitary EA 3,500.00$                       -$                               

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          -$                               

1.4.11 Removal of Manholes EA 500.00$                          -$                               

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            -$                               

1.5.1 8" DIP Water Main LF 80.00$                            -$                               

1.5.2 Valves EA 2,500.00$                       -$                               

1.5.3 Hydrant EA 5,000.00$                       -$                               

1.5.4 Water Services EA 2,500.00$                       -$                               

1.5.5 Removal of Water Main LF 15.00$                            -$                               

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          1 650.00$                          

1.6.2 Adjustment of Curb Stops EA 250.00$                          1 250.00$                          

1.6.3 Adjustment of Hydrants EA 750.00$                          -$                               

1.6.4 Silt Fence LF 3.00$                              200 600.00$                          

1.6.5 Protection of Intakes EA 450.00$                          0 -$                               

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       0.1 400.00$                          

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       0.1 150.00$                          

1.7.3 Mulching AC 1,500.00$                       0.2 300.00$                          

1.7.4 Erosion Control/SWPPP LS -$                               1 -$                               

1.8 Traffic Control

1.8.1 Traffic Control LS 5,000.00$                       1 5,000.00$                       

1.8.2 Markings, Pavement STA 360.00$                          0 -$                               

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                               

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                       1 5,000.00$                       

1.9.2 Signing LS 1,500.00$                       1 1,500.00$                       

1.9.3 Mobilization LS 5,000.00$                       1 5,000.00$                       

Contingencies 6,000.00$                       

Engineering 3,600.00$                       

Construction/Admin 2,880.00$                       

Geotechnical -$                               

Legal and Administration 300.00$                          

Street Lighting EA 7,500.00$                       0.0 -$                               

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                               

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                               

Assumptions:

1.0

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Sidewalk assumed 4' width on West side of street.

7.0 Existing right-of-way is 50'.

Extend Existing Sidewalk on West Side of Street (Approx. 160')

PROJECT C

OPINION OF PROBABLE PROJECT COST

64th St.

Northwest Dr to Franklin Ave

30,000.00$                     

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Opinion of Probable Costs 50,000.00$                     

No R/W costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT P

38 Parcels

36 Parcels

Total Opinion of Capital Cost =

50% of Capital Cost =

Number of Parcels Affected =

Estimated Cost per Parcel =

Longest Affected Frontage Along Project Corridor = 

Shortest Affected Frontage Along Project Corridor = 

Average Affected Frontage Along Project Corridor =

1/12/2017

$360,000

$180,000

74

$2,433

158.8 ft

10.00 ft

89.45 ft

DISCLAIMER: This process should not be assumed to be
compliant with current Code nor case law requirements without
written Attorney's opinion on such viability.



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                          864 8,640.00$                      

1.1.2 Clearing and Grubbing LS 4,000.00$                      1 4,000.00$                      

1.2.1 Excavation and Grading Class 10 CY 5.00$                            1,015 5,075.00$                      

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                          1,561 23,415.00$                    

1.2.3 Subgrade Preparation SY 5.00$                            -$                              

1.2.4 Modified Subbase SY 15.00$                          -$                              

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                          -$                              

1.2.6 Subgrade Treatment SY 10.00$                          -$                              

1.3.1 Pavement, PCC, 7 In. SY 55.00$                          -$                              

1.3.2 4 In PCC Sidewalk SY 50.00$                          1,598 79,900.00$                    

1.3.4 6 In PCC Driveways SY 45.00$                          864 38,880.00$                    

1.4.1 Storm Sewer LF 75.00$                          -$                              

1.4.2 Intakes and Manholes EA 5,000.00$                      -$                              

1.4.3 Removal of Intakes EA 500.00$                        -$                              

1.4.4 Subdrains LF 15.00$                          -$                              

1.4.5 Subdrains, Connection to Intakes EA 400.00$                        -$                              

1.4.6 Subdrains, Cleanouts EA 750.00$                        -$                              

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                          -$                              

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                      -$                              

1.4.9 Services, Sanitary EA 3,500.00$                      -$                              

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                        -$                              

1.4.11 Removal of Manholes EA 500.00$                        -$                              

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                          -$                              

1.5.1 8" DIP Water Main LF 80.00$                          -$                              

1.5.2 Valves EA 2,500.00$                      -$                              

1.5.3 Hydrant EA 5,000.00$                      -$                              

1.5.4 Water Services EA 2,500.00$                      -$                              

1.5.5 Removal of Water Main LF 15.00$                          -$                              

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                        12 7,800.00$                      

1.6.2 Adjustment of Curb Stops EA 250.00$                        37 9,250.00$                      

1.6.3 Adjustment of Hydrants EA 750.00$                        5 3,750.00$                      

1.6.4 Silt Fence LF 3.00$                            3,400 10,200.00$                    

1.6.5 Protection of Intakes EA 450.00$                        3 1,350.00$                      

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                      1.5 6,000.00$                      

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                      1.5 2,250.00$                      

1.7.3 Mulching AC 1,500.00$                      3.1 4,650.00$                      

1.7.4 Erosion Control/SWPPP LS 5,000.00$                      1 5,000.00$                      

1.8 Traffic Control

1.8.1 Traffic Control LS 5,000.00$                      1 5,000.00$                      

1.8.2 Markings, Pavement STA 360.00$                        0 -$                              

1.8.3 Symbols, Pavement Marking EA 300.00$                        0 -$                              

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                      1 5,000.00$                      

1.9.2 Signing LS 1,500.00$                      1 1,500.00$                      

1.9.3 Mobilization LS 20,000.00$                    1 20,000.00$                    

Contingencies 50,000.00$                    

Engineering 30,000.00$                    

Construction/Admin 24,000.00$                    

Geotechnical -$                              

Legal and Administration 2,500.00$                      

Street Lighting EA 7,500.00$                      0.0 -$                              

Right of Way + Permanent Easement SF 4.00$                            0.00 -$                              

Temporary Easement (12 Months) SF 0.40$                            0.00 -$                              

Assumptions:

1.0

4.0

6.0

7.0

8.0

9.0

5.0
No power pole relocation costs included. Pole relocation time is estimated at 2 months. Estimated MidAmerican design time is 8 months 

from the time they receive information from the Engineer. Engineering design time would be 2-3 months. Therefore there would be a total 

estimated time of 12 months until construction could begin if sidewalk is located adjacent to the street on the North side.

Opinion of Probable Costs 360,000.00$                  

No R/W costs included.

250,000.00$                  

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Class A Sidewalk on North side of street (approx. 3,370')

PROJECT P

OPINION OF PROBABLE PROJECT COST

Del Matro Ave

73rd St to 64th St

Retaining walls may be required if sidewalk is constructed on North side of poles.
Another option would be to move sidewalk to the North side of poles or to the south side of street.

Existing right-of-way is 50'.

Sidewalk assumed 5' width on North side of street.

No Streetlighting costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT V-2

8 Parcels

7 Parcels
7 Parcels

7 Parcels

Total Opinion of Capital Cost =

50% of Capital Cost =

Number of Parcels Affected =

Estimated Cost per Parcel =

Longest Affected Frontage Along Project Corridor = 

Shortest Affected Frontage Along Project Corridor = 

Average Affected Frontage Along Project Corridor =

1/12/2017

$190,000

$95,000

29

$3,276

160.00 ft

27.90 ft

76.03 ft

DISCLAIMER: This process should not be assumed to be
compliant with current Code nor case law requirements without
written Attorney's opinion on such viability.



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            300 3,000.00$                       

1.1.2 Clearing and Grubbing LS 5,000.00$                       1 5,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              500 2,500.00$                       

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            500 7,500.00$                       

1.2.3 Subgrade Preparation SY 5.00$                              0 -$                               

1.2.4 Modified Subbase SY 15.00$                            0 -$                               

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            0.0 -$                               

1.2.6 Subgrade Treatment SY 10.00$                            0.0 -$                               

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            0 -$                               

1.3.2 4 In PCC Sidewalk SY 50.00$                            533 26,650.00$                     

1.3.4 6 In PCC Driveways SY 45.00$                            268 12,060.00$                     

1.4.1 Storm Sewer LF 75.00$                            -$                               

1.4.2 Intakes and Manholes EA 5,000.00$                       -$                               

1.4.3 Removal of Intakes EA 500.00$                          -$                               

1.4.4 Subdrains LF 15.00$                            -$                               

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          -$                               

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                               

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            -$                               

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       -$                               

1.4.9 Services, Sanitary EA 3,500.00$                       -$                               

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          -$                               

1.4.11 Removal of Manholes EA 500.00$                          -$                               

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            -$                               

1.5.1 8" DIP Water Main LF 80.00$                            -$                               

1.5.2 Valves EA 2,500.00$                       -$                               

1.5.3 Hydrant EA 5,000.00$                       -$                               

1.5.4 Water Services EA 2,500.00$                       -$                               

1.5.5 Removal of Water Main LF 15.00$                            -$                               

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          7 4,550.00$                       

1.6.2 Adjustment of Curb Stops EA 250.00$                          12 3,000.00$                       

1.6.3 Adjustment of Hydrants EA 750.00$                          1 750.00$                          

1.6.4 Silt Fence LF 3.00$                              1,900 5,700.00$                       

1.6.5 Protection of Intakes EA 450.00$                          6 2,700.00$                       

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       1.0 4,000.00$                       

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       1.0 1,500.00$                       

1.7.3 Mulching AC 1,500.00$                       2.0 3,000.00$                       

1.7.4 Erosion Control/SWPPP LS 5,000.00$                       1 5,000.00$                       

1.8 Traffic Control

1.8.1 Traffic Control LS 10,000.00$                     1 10,000.00$                     

1.8.2 Markings, Pavement STA 360.00$                          0 -$                               

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                               

1.9 Miscellaneous

1.9.1 Construction Survey LS 10,000.00$                     1 10,000.00$                     

1.9.2 Signing LS 3,500.00$                       1 3,500.00$                       

1.9.3 Mobilization LS 10,000.00$                     1 10,000.00$                     

Contingencies 26,000.00$                     

Engineering 15,600.00$                     

Construction/Admin 12,480.00$                     

Geotechnical -$                               

Legal and Administration 1,300.00$                       

Street Lighting EA 7,500.00$                       0.0 -$                               

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                               

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                               

Assumptions:

1.0

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Sidewalk assumed 5' width on North side of street.

7.0 Existing right-of-way is 50'.

Opinion of Probable Costs 190,000.00$                   

No R/W costs included.

130,000.00$                   

Sidewalk on North Side

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Sidewalk Construction (approx. 1,125')

PROJECT V-2

OPINION OF PROBABLE PROJECT COST

Northwest Dr.

69th St to 64th St

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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