
PROJECT A



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            735 7,350.00$                       

1.1.2 Clearing and Grubbing LS 2,000.00$                       1 2,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              614 3,070.00$                       

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            945 14,175.00$                     

1.2.3 Subgrade Preparation SY 5.00$                              -$                               

1.2.4 Modified Subbase SY 15.00$                            -$                               

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            -$                               

1.2.6 Subgrade Treatment SY 10.00$                            -$                               

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            -$                               

1.3.2 4 In PCC Sidewalk SY 50.00$                            716 35,800.00$                     

1.3.4 6 In PCC Driveways SY 45.00$                            735 33,075.00$                     

1.4.1 Storm Sewer LF 75.00$                            -$                               

1.4.2 Intakes and Manholes EA 5,000.00$                       -$                               

1.4.3 Removal of Intakes EA 500.00$                          -$                               

1.4.4 Subdrains LF 15.00$                            -$                               

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          -$                               

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                               

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            -$                               

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       -$                               

1.4.9 Services, Sanitary EA 3,500.00$                       -$                               

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          -$                               

1.4.11 Removal of Manholes EA 500.00$                          -$                               

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            -$                               

1.5.1 8" DIP Water Main LF 80.00$                            -$                               

1.5.2 Valves EA 2,500.00$                       -$                               

1.5.3 Hydrant EA 5,000.00$                       -$                               

1.5.4 Water Services EA 2,500.00$                       -$                               

1.5.5 Removal of Water Main LF 15.00$                            -$                               

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          7 4,550.00$                       

1.6.2 Adjustment of Curb Stops EA 250.00$                          24 6,000.00$                       

1.6.3 Adjustment of Hydrants EA 750.00$                          -$                               

1.6.4 Silt Fence LF 3.00$                              2,100 6,300.00$                       

1.6.5 Protection of Intakes EA 450.00$                          8 3,600.00$                       

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       0.4 1,600.00$                       

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       0.4 600.00$                          

1.7.3 Mulching AC 1,500.00$                       0.8 1,200.00$                       

1.7.4 Erosion Control/SWPPP LS -$                               1 -$                               

1.8 Traffic Control

1.8.1 Traffic Control LS 5,000.00$                       1 5,000.00$                       

1.8.2 Markings, Pavement STA 360.00$                          0 -$                               

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                               

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                       1 5,000.00$                       

1.9.2 Signing LS 1,500.00$                       1 1,500.00$                       

1.9.3 Mobilization LS 15,000.00$                     1 15,000.00$                     

Contingencies 30,000.00$                     

Engineering 18,000.00$                     

Construction/Admin 14,400.00$                     

Geotechnical -$                               

Legal and Administration 1,500.00$                       

Street Lighting EA 7,500.00$                       0.0 -$                               

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                               

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                               

Assumptions:

1.0

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Sidewalk assumed 4' width on West side of street.

7.0 Existing right-of-way is 50'.

220,000.00$                   

1.1 Demolition

Subtotal Construction 150,000.00$                   

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

PROJECT A

OPINION OF PROBABLE PROJECT COST

63rd St.

University Ave to College Ave

Extend Existing Sidewalk on West Side of Street (Approx. 2,040')

No R/W costs included.

1.5 Water Main 

Opinion of Probable Costs

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT B-2



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                          749 7,490.00$                      

1.1.2 Clearing and Grubbing LS 5,000.00$                      1 5,000.00$                      

1.2.1 Excavation and Grading Class 10 CY 5.00$                            440 2,200.00$                      

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                          1,200 18,000.00$                    

1.2.3 Subgrade Preparation SY 5.00$                            -$                              

1.2.4 Modified Subbase SY 15.00$                          -$                              

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                          -$                              

1.2.6 Subgrade Treatment SY 10.00$                          -$                              

1.3.1 Pavement, PCC, 7 In. SY 55.00$                          -$                              

1.3.2 4 In PCC Sidewalk SY 50.00$                          980 49,000.00$                    

1.3.4 6 In PCC Driveways SY 45.00$                          749 33,705.00$                    

1.3.5 PCC Median, 6 In. SY 80.00$                          -$                              

1.4.1 Storm Sewer LF 75.00$                          -$                              

1.4.2 Intakes and Manholes EA 5,000.00$                      -$                              

1.4.3 Removal of Intakes EA 500.00$                        -$                              

1.4.4 Subdrains LF 15.00$                          -$                              

1.4.5 Subdrains, Connection to Intakes EA 400.00$                        -$                              

1.4.6 Subdrains, Cleanouts EA 750.00$                        -$                              

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                          -$                              

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                      -$                              

1.4.9 Services, Sanitary EA 3,500.00$                      -$                              

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                        -$                              

1.4.11 Removal of Manholes EA 500.00$                        -$                              

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                          -$                              

1.5.1 8" DIP Water Main LF 80.00$                          -$                              

1.5.2 Valves EA 2,500.00$                      -$                              

1.5.3 Hydrant EA 5,000.00$                      -$                              

1.5.4 Water Services EA 2,500.00$                      -$                              

1.5.5 Removal of Water Main LF 15.00$                          -$                              

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                        -$                              

1.6.2 Adjustment of Curb Stops EA 250.00$                        32 8,000.00$                      

1.6.3 Adjustment of Hydrants EA 750.00$                        -$                              

1.6.4 Silt Fence LF 3.00$                            2,400 7,200.00$                      

1.6.5 Protection of Intakes EA 450.00$                        -$                              

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                      0.9 3,600.00$                      

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                      0.9 1,350.00$                      

1.7.3 Mulching AC 1,500.00$                      1.8 2,700.00$                      

1.7.4 Erosion Control/SWPPP LS 5,000.00$                      1 5,000.00$                      

1.8 Traffic Control

1.8.1 Traffic Control LS 20,000.00$                    1 20,000.00$                    

1.8.2 Markings, Pavement STA 360.00$                        0 -$                              

1.8.3 Symbols, Pavement Marking EA 300.00$                        0 -$                              

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                      1 5,000.00$                      

1.9.2 Signing LS 2,000.00$                      1 2,000.00$                      

1.9.3 Mobilization LS 14,000.00$                    1 14,000.00$                    

Contingencies 38,000.00$                    

Engineering 22,800.00$                    

Construction/Admin 18,240.00$                    

Geotechnical 6,300.00$                      

Legal and Administration 1,900.00$                      

Street Lighting EA 7,500.00$                      0.0 -$                              

Right of Way + Permanent Easement SF 4.00$                            0.00 -$                              

Temporary Easement (12 Months) SF 0.40$                            0.00 -$                              

Assumptions:

1.0

2.0

3.0 Sidewalk is assumed to be 2-feet inside the existing west right-of-way line

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

7.0 Existing right-of-way is 50'.

Sidewalk Construction (approx. 2400')

PROJECT B-2

OPINION OF PROBABLE PROJECT COST

64th St.

College Ave to University Ave

190,000.00$                  

Sidewalk on West Side

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Sidewalk is assumed to be 4-feet wide

Opinion of Probable Costs 280,000.00$                  

No R/W costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT C



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            31 310.00$                          

1.1.2 Clearing and Grubbing LS 1,000.00$                       1 1,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              49 245.00$                          

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            75 1,125.00$                       

1.2.3 Subgrade Preparation SY 5.00$                              -$                               

1.2.4 Modified Subbase SY 15.00$                            -$                               

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            -$                               

1.2.6 Subgrade Treatment SY 10.00$                            -$                               

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            -$                               

1.3.2 4 In PCC Sidewalk SY 50.00$                            63 3,150.00$                       

1.3.4 6 In PCC Driveways SY 45.00$                            31 1,395.00$                       

1.4.1 Storm Sewer LF 75.00$                            -$                               

1.4.2 Intakes and Manholes EA 5,000.00$                       -$                               

1.4.3 Removal of Intakes EA 500.00$                          -$                               

1.4.4 Subdrains LF 15.00$                            -$                               

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          -$                               

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                               

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            -$                               

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       -$                               

1.4.9 Services, Sanitary EA 3,500.00$                       -$                               

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          -$                               

1.4.11 Removal of Manholes EA 500.00$                          -$                               

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            -$                               

1.5.1 8" DIP Water Main LF 80.00$                            -$                               

1.5.2 Valves EA 2,500.00$                       -$                               

1.5.3 Hydrant EA 5,000.00$                       -$                               

1.5.4 Water Services EA 2,500.00$                       -$                               

1.5.5 Removal of Water Main LF 15.00$                            -$                               

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          1 650.00$                          

1.6.2 Adjustment of Curb Stops EA 250.00$                          1 250.00$                          

1.6.3 Adjustment of Hydrants EA 750.00$                          -$                               

1.6.4 Silt Fence LF 3.00$                              200 600.00$                          

1.6.5 Protection of Intakes EA 450.00$                          0 -$                               

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       0.1 400.00$                          

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       0.1 150.00$                          

1.7.3 Mulching AC 1,500.00$                       0.2 300.00$                          

1.7.4 Erosion Control/SWPPP LS -$                               1 -$                               

1.8 Traffic Control

1.8.1 Traffic Control LS 5,000.00$                       1 5,000.00$                       

1.8.2 Markings, Pavement STA 360.00$                          0 -$                               

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                               

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                       1 5,000.00$                       

1.9.2 Signing LS 1,500.00$                       1 1,500.00$                       

1.9.3 Mobilization LS 5,000.00$                       1 5,000.00$                       

Contingencies 6,000.00$                       

Engineering 3,600.00$                       

Construction/Admin 2,880.00$                       

Geotechnical -$                               

Legal and Administration 300.00$                          

Street Lighting EA 7,500.00$                       0.0 -$                               

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                               

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                               

Assumptions:

1.0

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Sidewalk assumed 4' width on West side of street.

7.0 Existing right-of-way is 50'.

Extend Existing Sidewalk on West Side of Street (Approx. 160')

PROJECT C

OPINION OF PROBABLE PROJECT COST

64th St.

Northwest Dr to Franklin Ave

30,000.00$                     

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Opinion of Probable Costs 50,000.00$                     

No R/W costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT F



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                          3,416 34,160.00$                    

1.1.2 Clearing and Grubbing LS 5,000.00$                      1 5,000.00$                      

1.2.1 Excavation and Grading Class 10 CY 5.00$                            844 4,220.00$                      

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                          820 12,300.00$                    

1.2.3 Subgrade Preparation SY 5.00$                            3,250 16,250.00$                    

1.2.4 Modified Subbase SY 15.00$                          3,250 48,750.00$                    

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                          500.0 5,000.00$                      

1.2.6 Subgrade Treatment SY 10.00$                          500.0 5,000.00$                      

1.3.1 Pavement, PCC, 7 In. SY 55.00$                          2,857 157,135.00$                  

1.3.2 4 In PCC Sidewalk SY 50.00$                          9 450.00$                        

1.3.4 6 In PCC Driveways SY 45.00$                          658 29,610.00$                    

1.4.1 Storm Sewer LF 75.00$                          885 66,375.00$                    

1.4.2 Intakes and Manholes EA 5,000.00$                      6 30,000.00$                    

1.4.3 Removal of Intakes EA 500.00$                        6 3,000.00$                      

1.4.4 Subdrains LF 15.00$                          885 13,275.00$                    

1.4.5 Subdrains, Connection to Intakes EA 400.00$                        2 800.00$                        

1.4.6 Subdrains, Cleanouts EA 750.00$                        1 750.00$                        

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                          881 52,860.00$                    

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                      3 16,500.00$                    

1.4.9 Services, Sanitary EA 3,500.00$                      29 101,500.00$                  

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                        1 500.00$                        

1.4.11 Removal of Manholes EA 500.00$                        3 1,500.00$                      

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                          881 13,215.00$                    

1.5.1 8" DIP Water Main LF 80.00$                          884 70,720.00$                    

1.5.2 Valves EA 2,500.00$                      3 7,500.00$                      

1.5.3 Hydrant EA 5,000.00$                      2 10,000.00$                    

1.5.4 Water Services EA 2,500.00$                      29 72,500.00$                    

1.5.5 Removal of Water Main LF 15.00$                          884 13,260.00$                    

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                        3 1,950.00$                      

1.6.2 Adjustment of Curb Stops EA 250.00$                        29 7,250.00$                      

1.6.3 Adjustment of Hydrants EA 750.00$                        -$                              

1.6.4 Silt Fence LF 3.00$                            900 2,700.00$                      

1.6.5 Protection of Intakes EA 450.00$                        11 4,950.00$                      

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                      0.5 2,000.00$                      

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                      0.5 750.00$                        

1.7.3 Mulching AC 1,500.00$                      1.0 1,500.00$                      

1.7.4 Erosion Control/SWPPP LS 5,000.00$                      1 5,000.00$                      

1.8 Traffic Control

1.8.1 Traffic Control LS 20,000.00$                    1 20,000.00$                    

1.8.2 Markings, Pavement STA 360.00$                        0 -$                              

1.8.3 Symbols, Pavement Marking EA 300.00$                        0 -$                              

1.9 Miscellaneous

1.9.1 Construction Survey LS 10,000.00$                    1 10,000.00$                    

1.9.2 Signing LS 3,500.00$                      1 3,500.00$                      

1.9.3 Mobilization LS 70,000.00$                    1 70,000.00$                    

Contingencies 186,000.00$                  

Engineering 111,600.00$                  

Construction/Admin 89,280.00$                    

Geotechnical 6,300.00$                      

Legal and Administration 9,300.00$                      

Street Lighting EA 7,500.00$                      0.0 -$                              

Right of Way + Permanent Easement SF 4.00$                            0.00 -$                              

Temporary Easement (12 Months) SF 0.40$                            0.00 -$                              

Assumptions:

1.0

2.0

3.0 Proposed roadway assumed to be 26' B/B.

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

7.0 Existing right-of-way is 50'.

Subdrain will be added along one side of the roadway.  The other side of the roadway will have open-jointed longitudinal storm sewer.

Opinion of Probable Costs 1,340,000.00$               

No R/W costs included.

Reconstruction of Existing Roadway (approx. 885')

PROJECT F

OPINION OF PROBABLE PROJECT COST

69th St.

Mott Ave to School St

930,000.00$                  

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT O



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            8,674 86,740.00$                     

1.1.2 Clearing and Grubbing LS 5,000.00$                       1 5,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              2,265 11,325.00$                     

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            2,200 33,000.00$                     

1.2.3 Subgrade Preparation SY 5.00$                              10,509 52,545.00$                     

1.2.4 Modified Subbase SY 15.00$                            10,509 157,635.00$                   

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            500.0 5,000.00$                       

1.2.6 Subgrade Treatment SY 10.00$                            500.0 5,000.00$                       

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            8,925 490,875.00$                   

1.3.2 4 In PCC Sidewalk SY 50.00$                            210 10,500.00$                     

1.3.4 6 In PCC Driveways SY 45.00$                            276 12,420.00$                     

1.3.5 PCC Median, 6 In. SY 80.00$                            528 42,240.00$                     

1.4.1 Storm Sewer LF 75.00$                            2,375 178,125.00$                   

1.4.2 Intakes and Manholes EA 5,000.00$                       24 120,000.00$                   

1.4.3 Removal of Intakes EA 500.00$                          7 3,500.00$                       

1.4.4 Subdrains LF 15.00$                            2,375 35,625.00$                     

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          12 4,800.00$                       

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                                

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            2,179 130,740.00$                   

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       14 77,000.00$                     

1.4.9 Services, Sanitary EA 3,500.00$                       24 84,000.00$                     

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          1 500.00$                          

1.4.11 Removal of Manholes EA 500.00$                          14 7,000.00$                       

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            2,179 32,685.00$                     

1.5.1 8" DIP Water Main LF 80.00$                            -$                                

1.5.2 Valves EA 2,500.00$                       -$                                

1.5.3 Hydrant EA 5,000.00$                       -$                                

1.5.4 Water Services EA 2,500.00$                       -$                                

1.5.5 Removal of Water Main LF 15.00$                            -$                                

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          8 5,200.00$                       

1.6.2 Adjustment of Curb Stops EA 250.00$                          24 6,000.00$                       

1.6.3 Adjustment of Hydrants EA 750.00$                          6 4,500.00$                       

1.6.4 Silt Fence LF 3.00$                              2,400 7,200.00$                       

1.6.5 Protection of Intakes EA 450.00$                          24 10,800.00$                     

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       1.1 4,400.00$                       

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       1.1 1,650.00$                       

1.7.3 Mulching AC 1,500.00$                       2.3 3,450.00$                       

1.7.4 Erosion Control/SWPPP LS 5,000.00$                       1 5,000.00$                       

1.8 Traffic Control

1.8.1 Traffic Control LS 20,000.00$                     1 20,000.00$                     

1.8.2 Markings, Pavement STA 360.00$                          0 -$                                

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                                

1.9 Miscellaneous

1.9.1 Construction Survey LS 10,000.00$                     1 10,000.00$                     

1.9.2 Signing LS 3,500.00$                       1 3,500.00$                       

1.9.3 Mobilization LS 135,000.00$                   1 135,000.00$                   

Contingencies 362,000.00$                   

Engineering 217,200.00$                   

Construction/Admin 173,760.00$                   

Geotechnical 6,300.00$                       

Legal and Administration 18,100.00$                     

Street Lighting EA 7,500.00$                       0.0 -$                                

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                                

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                                

Assumptions:

1.0

2.0

3.0 Proposed roadway assumed to be 29' B/B.

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Bike lane assumed to be 6' width. With 2' median.

7.0 Existing right-of-way is 50'.

8.0 Does not include any rehabilitation work to vehicular bridge.

Subdrain will be added along one side of the roadway.  The other side of the roadway will have open-jointed longitudinal storm sewer.

Opinion of Probable Costs 2,590,000.00$                

No R/W costs included.

Reconstruction of Existing Roadway (approx. 2,375')

PROJECT O

OPINION OF PROBABLE PROJECT COST

College Dr.

Harbach Blvd to 73rd St

1,810,000.00$                

Addition of protected bike lane with median

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT P



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                          864 8,640.00$                      

1.1.2 Clearing and Grubbing LS 4,000.00$                      1 4,000.00$                      

1.2.1 Excavation and Grading Class 10 CY 5.00$                            1,015 5,075.00$                      

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                          1,561 23,415.00$                    

1.2.3 Subgrade Preparation SY 5.00$                            -$                              

1.2.4 Modified Subbase SY 15.00$                          -$                              

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                          -$                              

1.2.6 Subgrade Treatment SY 10.00$                          -$                              

1.3.1 Pavement, PCC, 7 In. SY 55.00$                          -$                              

1.3.2 4 In PCC Sidewalk SY 50.00$                          1,598 79,900.00$                    

1.3.4 6 In PCC Driveways SY 45.00$                          864 38,880.00$                    

1.4.1 Storm Sewer LF 75.00$                          -$                              

1.4.2 Intakes and Manholes EA 5,000.00$                      -$                              

1.4.3 Removal of Intakes EA 500.00$                        -$                              

1.4.4 Subdrains LF 15.00$                          -$                              

1.4.5 Subdrains, Connection to Intakes EA 400.00$                        -$                              

1.4.6 Subdrains, Cleanouts EA 750.00$                        -$                              

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                          -$                              

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                      -$                              

1.4.9 Services, Sanitary EA 3,500.00$                      -$                              

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                        -$                              

1.4.11 Removal of Manholes EA 500.00$                        -$                              

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                          -$                              

1.5.1 8" DIP Water Main LF 80.00$                          -$                              

1.5.2 Valves EA 2,500.00$                      -$                              

1.5.3 Hydrant EA 5,000.00$                      -$                              

1.5.4 Water Services EA 2,500.00$                      -$                              

1.5.5 Removal of Water Main LF 15.00$                          -$                              

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                        12 7,800.00$                      

1.6.2 Adjustment of Curb Stops EA 250.00$                        37 9,250.00$                      

1.6.3 Adjustment of Hydrants EA 750.00$                        5 3,750.00$                      

1.6.4 Silt Fence LF 3.00$                            3,400 10,200.00$                    

1.6.5 Protection of Intakes EA 450.00$                        3 1,350.00$                      

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                      1.5 6,000.00$                      

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                      1.5 2,250.00$                      

1.7.3 Mulching AC 1,500.00$                      3.1 4,650.00$                      

1.7.4 Erosion Control/SWPPP LS 5,000.00$                      1 5,000.00$                      

1.8 Traffic Control

1.8.1 Traffic Control LS 5,000.00$                      1 5,000.00$                      

1.8.2 Markings, Pavement STA 360.00$                        0 -$                              

1.8.3 Symbols, Pavement Marking EA 300.00$                        0 -$                              

1.9 Miscellaneous

1.9.1 Construction Survey LS 5,000.00$                      1 5,000.00$                      

1.9.2 Signing LS 1,500.00$                      1 1,500.00$                      

1.9.3 Mobilization LS 20,000.00$                    1 20,000.00$                    

Contingencies 50,000.00$                    

Engineering 30,000.00$                    

Construction/Admin 24,000.00$                    

Geotechnical -$                              

Legal and Administration 2,500.00$                      

Street Lighting EA 7,500.00$                      0.0 -$                              

Right of Way + Permanent Easement SF 4.00$                            0.00 -$                              

Temporary Easement (12 Months) SF 0.40$                            0.00 -$                              

Assumptions:

1.0

4.0

6.0

7.0

8.0

9.0

5.0
No power pole relocation costs included. Pole relocation time is estimated at 2 months. Estimated MidAmerican design time is 8 months 

from the time they receive information from the Engineer. Engineering design time would be 2-3 months. Therefore there would be a total 

estimated time of 12 months until construction could begin if sidewalk is located adjacent to the street on the North side.

Opinion of Probable Costs 360,000.00$                  

No R/W costs included.

250,000.00$                  

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Class A Sidewalk on North side of street (approx. 3,370')

PROJECT P

OPINION OF PROBABLE PROJECT COST

Del Matro Ave

73rd St to 64th St

Retaining walls may be required if sidewalk is constructed on North side of poles.
Another option would be to move sidewalk to the North side of poles or to the south side of street.

Existing right-of-way is 50'.

Sidewalk assumed 5' width on North side of street.

No Streetlighting costs included.

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    
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PROJECT V-2



ITEM NO. ITEM UNIT UNIT PRICE QUANTITY TOTAL

1.1.1 Pavement Removal SY 10.00$                            300 3,000.00$                       

1.1.2 Clearing and Grubbing LS 5,000.00$                       1 5,000.00$                       

1.2.1 Excavation and Grading Class 10 CY 5.00$                              500 2,500.00$                       

1.2.2 Topsoil, Strip, Salvage & Respreading CY 15.00$                            500 7,500.00$                       

1.2.3 Subgrade Preparation SY 5.00$                              0 -$                               

1.2.4 Modified Subbase SY 15.00$                            0 -$                               

1.2.5 Below Grade Excavation (Core Out) CY 10.00$                            0.0 -$                               

1.2.6 Subgrade Treatment SY 10.00$                            0.0 -$                               

1.3.1 Pavement, PCC, 7 In. SY 55.00$                            0 -$                               

1.3.2 4 In PCC Sidewalk SY 50.00$                            533 26,650.00$                     

1.3.4 6 In PCC Driveways SY 45.00$                            268 12,060.00$                     

1.4.1 Storm Sewer LF 75.00$                            -$                               

1.4.2 Intakes and Manholes EA 5,000.00$                       -$                               

1.4.3 Removal of Intakes EA 500.00$                          -$                               

1.4.4 Subdrains LF 15.00$                            -$                               

1.4.5 Subdrains, Connection to Intakes EA 400.00$                          -$                               

1.4.6 Subdrains, Cleanouts EA 750.00$                          -$                               

1.4.7 Sewer, Sanitary, 8-in. LF 60.00$                            -$                               

1.4.8 Manholes, Sanitary Sewer EA 5,500.00$                       -$                               

1.4.9 Services, Sanitary EA 3,500.00$                       -$                               

1.4.10 By-Pass Pumping, Sanitary Sewer LS 500.00$                          -$                               

1.4.11 Removal of Manholes EA 500.00$                          -$                               

1.4.12 Removal of Existing Sewer Pipe LF 15.00$                            -$                               

1.5.1 8" DIP Water Main LF 80.00$                            -$                               

1.5.2 Valves EA 2,500.00$                       -$                               

1.5.3 Hydrant EA 5,000.00$                       -$                               

1.5.4 Water Services EA 2,500.00$                       -$                               

1.5.5 Removal of Water Main LF 15.00$                            -$                               

1.6 Special Construction

1.6.1 Adjustment of Fixtures EA 650.00$                          7 4,550.00$                       

1.6.2 Adjustment of Curb Stops EA 250.00$                          12 3,000.00$                       

1.6.3 Adjustment of Hydrants EA 750.00$                          1 750.00$                          

1.6.4 Silt Fence LF 3.00$                              1,900 5,700.00$                       

1.6.5 Protection of Intakes EA 450.00$                          6 2,700.00$                       

1.7 Surface Restoration

1.7.1 Seeding, Fertilizing and Mulching (Urban) AC 4,000.00$                       1.0 4,000.00$                       

1.7.2 Seeding, Temporary Seeding AC 1,500.00$                       1.0 1,500.00$                       

1.7.3 Mulching AC 1,500.00$                       2.0 3,000.00$                       

1.7.4 Erosion Control/SWPPP LS 5,000.00$                       1 5,000.00$                       

1.8 Traffic Control

1.8.1 Traffic Control LS 10,000.00$                     1 10,000.00$                     

1.8.2 Markings, Pavement STA 360.00$                          0 -$                               

1.8.3 Symbols, Pavement Marking EA 300.00$                          0 -$                               

1.9 Miscellaneous

1.9.1 Construction Survey LS 10,000.00$                     1 10,000.00$                     

1.9.2 Signing LS 3,500.00$                       1 3,500.00$                       

1.9.3 Mobilization LS 10,000.00$                     1 10,000.00$                     

Contingencies 26,000.00$                     

Engineering 15,600.00$                     

Construction/Admin 12,480.00$                     

Geotechnical -$                               

Legal and Administration 1,300.00$                       

Street Lighting EA 7,500.00$                       0.0 -$                               

Right of Way + Permanent Easement SF 4.00$                              0.00 -$                               

Temporary Easement (12 Months) SF 0.40$                              0.00 -$                               

Assumptions:

1.0

4.0 No Streetlighting costs included.

5.0 No power pole relocation costs included.

6.0 Sidewalk assumed 5' width on North side of street.

7.0 Existing right-of-way is 50'.

Opinion of Probable Costs 190,000.00$                   

No R/W costs included.

130,000.00$                   

Sidewalk on North Side

1.1 Demolition

1.2 Excavation and Grading

1.3 Pavement

1.4 Storm Sewer and Sanitary Sewer

1.5 Water Main 

Subtotal Construction

Sidewalk Construction (approx. 1,125')

PROJECT V-2

OPINION OF PROBABLE PROJECT COST

Northwest Dr.

69th St to 64th St

Note: Estimates based on conceptual layouts and will require futher refinement during the design phase.    

 P:\9400s\9410s\9412\09412007\Calculations\CIP\CIP Cost Estimates\CIP Cost Estimates.xlsx

Date Prepared: 1/12/2017

Date Printed:1/12/2017


	Blank Page



